



COAL CREEK GOLF COURSE DRIVING RANGE TEE RENOVATIONS PROJECT

Addendum #1
August 30, 2021

Please acknowledge receipt of Addendum No. 1, in your bid.

The following clarifications are hereby made in regard to the Contract Documents.

QUESTION/ANSWER:

1. **Q: What would be the dates you were looking to install?**

A: Per the revised Anticipated Schedule / Key Dates, notice of award occurs on September 17 and final project completion is scheduled for November 1. See the revised schedule below.

2. **Q: Has the substrate been laid for the tee line to be installed on?**

A: Utilize the existing concrete pad and apply the turf directly to that pad.

3. **Note: The Anticipated Schedule / Key Dates has been revised August 30, 2021 the previous schedule included in the invitation to bid is no longer valid. The biggest change is to the due dates for bids to be received by the City which is from 10:00 a.m. September 6th to 10:00 a.m. September 10th. See the revised schedule below**

COAL CREEK GOLF COURSE DRIVING RANGE TEE RENOVATIONS PROJECT COAL CREEK GOLF COURSE 585 WEST DILLON ROAD

ANTICIPATED SCHEDULE / KEY DATES

Revised August 30, 2021

Dailey Camera First Publication	August 18
Daily Camera Second Publication	August 25
Voluntary Pre Bid Conference and Tour On Site	10:00 a.m. August 25
Last Day for Questions.	3:00 p.m. September 3
Questions Answered	September 8
<i>Bids Due (the date has changed from Sept. 6 to Sept. 10).....</i>	<i>10:00 a.m. September 10</i>
Selection Committee – Proposal Review.....	September 13-16
Notice of Award.....	September 17
Notice to Proceed, Bonds, Insurance, etc.	September 27
Recreation Advisory Board Packet	September 19
Recreation Advisory Board.....	September 27
Substantial Completion - Construction/Installation/Site Restoration	October 25
Final Project Completion	November 1, 2021