

**CITY OF LOUISVILLE
2018 TREATMENT PLANT HAIL DAMAGE
ADDENDUM # 1 – October 26, 2018**

To all plan holders of the 2018 Treatment Plant Hail Damage RFP Documents.

Please acknowledge receipt of this Addendum No. 1, dated October 26, 2018 on the RFP Form.

The following revisions are hereby made to the Contract Documents.

Golf Course Hail Damage RFP Specifications

Building Specifications

Add:

Waste Water Pavilion Roof

- a. Roof size: Approximately 35' x 31' (photo below)
- b. Remove and replace all metal roofing and associated components (ridge, drip edge, etc).



Photo #1 - Waste Water Pavilion




Photo #2 - Pavilion Roof Detail

Schedule of Unit Prices

Use new pricing sheet (included at end addendum)

Questions and Answers

Q1 How will work be permitted?

A1 Work will be permitted under the Louisville Building Safety Department. Each site will require a separate permit. Permit fees are waived for this project.

Q2 Is it the City's intention to contract with roofer or directly or will the services of a general contractor be required?

A2 The City will issue one contract for all work under this RFP. It is assumed that the Contractor will manage any sub-contractors required to complete their scope of work.

Page down to new Schedule of Pricing

SCHEDULE OF UNIT PRICES
Exhibit B

PROJECT: 2018 Treatment Plant Hail Damage
PROJECT NUMBER: 2018-HD-BP2
OWNER: CITY OF LOUISVILLE, COLORADO

2018 Treatment Plant Hail Damage (including all items specified in the Request for Proposals and its attached specifications listed as base bid or alternate)

Building 6 – NW Main	\$ _____
Building 7 – NW Pre-treatment	\$ _____
Building 8 – NW Electric	\$ _____
Building 9 – NW High Zone	\$ _____
Building 11 – NW Backwash	\$ _____
Building 22 – SW Main	\$ _____
Building 23 – SW Pre-treatment	\$ _____
Building 52 – WW UV	\$ _____
Building 53 – WW Lab Building	\$ _____
Building 54 – WW Head Works	\$ _____
Building 55 – WW Administration	\$ _____
Building 56 – WW Blower & Secondary	\$ _____
Building 59 – WW Reuse	\$ _____
Building 62 – WW Dewatering	\$ _____
Building 63 – WW Maintenance	\$ _____
WW Pavilion	\$ _____
Estimated time to start work after Notice to Proceed	_____
Estimated days to complete all work	_____